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SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Unit Price Amount

10 - ROADWAY

Equal Opportunity Training00830001U1 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00

Mobilization0128500102 1 Lump 340,000.00 340,000.00 135,277.84 135,277.84 300,000.00 300,000.00

Public Information Services0131500103 1 Lump 50,000.00 50,000.00 2,000.00 2,000.00 7,500.00 7,500.00

Traffic Control0155400054 1 Lump 260,000.00 260,000.00 63,356.80 63,356.80 127,000.00 127,000.00

Maintenance of Traffic01557000*5 1 Lump 100,000.00 100,000.00 31,200.00 31,200.00 84,000.00 84,000.00

Check Dam  (6 Inch Bag - Stone Filled)01571002P6 10 Each 15.00 150.00 40.32 403.20 155.00 1,550.00

Fiber Roll  (9 Inch min. Dia)01571003P7 91 ft 6.00 546.00 2.41 219.31 4.00 364.00

Drop-Inlet Barrier  (6 Inch Bag - Stone Filled)01571006P8 81 ft 4.00 324.00 4.66 377.46 18.00 1,458.00

Dust Control and Watering0157200209 408 1000 gal 16.40 6,691.20 35.00 14,280.00 34.00 13,872.00

Reconstruct Valve Box01892004010 3 Each 516.99 1,550.97 250.00 750.00 375.00 1,125.00

Reconstruct Manhole01892005011 3 Each 1,550.58 4,651.74 312.00 936.00 400.00 1,200.00

Granular Borrow02056002012 5942 Ton 15.00 89,130.00 10.86 64,530.12 18.00 106,956.00

Relocate Water Meter02082002013 7 Each 809.30 5,665.10 191.56 1,340.92 575.00 4,025.00

Remove Manhole02221002514 1 Each 668.11 668.11 302.00 302.00 350.00 350.00

Remove Catch Basin02221003015 4 Each 441.03 1,764.12 224.00 896.00 250.00 1,000.00

Remove Light Bollards02221004P16 38 Each 50.00 1,900.00 90.00 3,420.00 100.00 3,800.00

Remove Tree02221005P17 1 Lump 1,380.56 1,380.56 370.00 370.00 1,000.00 1,000.00

Remove Fence02221008018 23 ft 0.83 19.09 10.10 232.30 10.00 230.00

Remove Concrete Sidewalk02221011019 2171 sq yd 7.09 15,392.39 3.71 8,054.41 8.00 17,368.00

Remove Concrete Driveway02221011520 114 sq yd 11.66 1,329.24 4.63 527.82 8.50 969.00

Remove Concrete Curb02221012021 2344 ft 0.83 1,945.52 1.42 3,328.48 3.00 7,032.00

Remove Concrete Curb and Gutter02221012522 5109 ft 3.61 18,443.49 1.91 9,758.19 4.00 20,436.00

Remove Raised Island02221014023 537 sq yd 16.97 9,112.89 4.61 2,475.57 12.00 6,444.00

Remove Concrete Pavement02221015024 526 sq yd 4.89 2,572.14 8.65 4,549.90 31.00 16,306.00

Remove Concrete Flatwork02221015P25 17 sq yd 4.89 83.13 19.08 324.36 14.00 238.00

Clearing and Grubbing02231001026 1 Lump 10,000.00 10,000.00 3,940.00 3,940.00 30,000.00 30,000.00

Potholing Utilities02316000*27 10 Each 500.00 5,000.00 250.00 2,500.00 500.00 5,000.00

Roadway Excavation (Plan Quantity)02316002028 13104 cu yd 15.50 203,112.00 9.00 117,936.00 14.00 183,456.00

Untreated Base Course02721001029 3608 Ton 19.13 69,021.04 12.20 44,017.60 21.00 75,768.00

HMA - 1/2 inch02741005030 183 Ton 100.00 18,300.00 81.12 14,844.96 82.00 15,006.00

HMA - 3/4 inch02741006031 2956 Ton 100.00 295,600.00 65.52 193,677.12 66.25 195,835.00

Pavement Marking Thermoplastic (Stop Line, 02765075P32 7385 ft 1.10 8,123.50 5.78 42,685.30 5.85 43,202.25

Crosswalk - 12 Inch)

4 inch Pavement Marking Tape - White02768000533 17532 ft 2.14 37,518.48 2.18 38,219.76 2.25 39,447.00

8 inch Pavement Marking Tape - White02768001034 8652 ft 3.93 34,002.36 4.36 37,722.72 4.40 38,068.80

4 inch Pavement Marking Tape - Yellow02768001535 13185 ft 2.13 28,084.05 2.18 28,743.30 2.25 29,666.25
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Pavement Message (Preformed 02768010P36 333 Each 115.50 38,461.50 113.06 37,648.98 115.00 38,295.00

Thermoplastic)

Concrete Driveway Flared,  6 inch Thick02771000P37 480 sq ft 4.94 2,371.20 4.46 2,140.80 7.15 3,432.00

Concrete Curb Type B502771001P38 7779 ft 17.32 134,732.28 7.66 59,587.14 6.90 53,675.10

Concrete Curb and Gutter Type B102771002P39 5760 ft 16.10 92,736.00 10.66 61,401.60 16.25 93,600.00

Concrete Driveway Flared, 7 inch Thick02771004P40 1932 sq ft 7.31 14,122.92 4.64 8,964.48 5.20 10,046.40

Pedestrian Access Ramp02771005941 11 Each 1,533.60 16,869.60 773.40 8,507.40 550.00 6,050.00

Plowable End Section02771010P42 21 Each 473.63 9,946.23 409.92 8,608.32 750.00 15,750.00

Concrete Sidewalk02776001P43 3790 sq yd 28.95 109,720.50 24.34 92,248.60 34.50 130,755.00

Colored, Patterned Concrete Flatwork 4 inch 02777003*44 7641 sq ft 4.06 31,022.46 4.83 36,906.03 7.50 57,307.50

Thick

Open Graded Surface Course02786001045 2247 Ton 41.22 92,621.34 83.20 186,950.40 84.00 188,748.00

Asphalt Binder PG  64-2802786005046 139 Ton 1,007.21 140,002.19 1.04 144.56 1.00 139.00

Retaining Wall02831001*47 1856 sq ft 85.00 157,760.00 40.00 74,240.00 47.00 87,232.00

Remove Sign Less Than 20 Square Feet02891027048 28 Each 120.73 3,380.44 150.00 4,200.00 50.00 1,400.00

Right-of-Way Marker02896002049 5 Each 281.67 1,408.35 75.00 375.00 210.00 1,050.00

Rotomilling - 1 Inch02961002050 45309 sq yd 0.76 34,434.84 0.68 30,810.12 0.60 27,185.40

3-Inch PVC Conduit13553005P51 415 ft 14.00 5,810.00 5.27 2,187.05 4.85 2,012.75

4-Inch PVC Conduit13553006P52 416 ft 16.00 6,656.00 5.77 2,400.32 6.65 2,766.40

6-Inch PVC Conduit13553007P53 1792 ft 18.00 32,256.00 9.24 16,558.08 9.50 17,024.00

6-Inch Fiberglass Conduit (Red Stripe)13553008P54 4374 ft 24.00 104,976.00 14.22 62,198.28 11.50 50,301.00

Power Vault 7' x 12'13553009P55 6 Each 6,200.00 37,200.00 11,116.00 66,696.00 10,000.00 60,000.00

Power Vault 4' x 4'13553010P56 5 Each 950.00 4,750.00 2,168.80 10,844.00 3,100.00 15,500.00

Utilities Boring13553011P57 2049 ft 24.40 49,995.60 12.00 24,588.00 11.00 22,539.00

                                                                                          Subtotal 2,752,314.57 1,680,402.60 2,273,480.85

10 - ROADWAY Drainage

Reconstruct Catch Basin01892001058 1 Each 986.39 986.39 1,500.00 1,500.00 1,000.00 1,000.00

Reconstruct Manhole01892005059 1 Each 665.60 665.60 1,500.00 1,500.00 500.00 500.00

Remove Manhole02221002560 2 Each 824.59 1,649.18 319.59 639.18 500.00 1,000.00

Remove Catch Basin02221003061 7 Each 414.73 2,903.11 234.16 1,639.12 500.00 3,500.00

Remove Pipe Culvert02221009562 492 ft 11.03 5,426.76 1.72 846.24 11.00 5,412.00

18 Inch Culvert, Reinforced Concrete, Class B02610123063 42 ft 67.71 2,843.82 62.15 2,610.30 175.00 7,350.00

24 Inch Culvert, Reinforced Concrete, Class B02610123264 405 ft 63.93 25,891.65 50.00 20,250.00 90.00 36,450.00

18 Inch Irrigation/Storm Drain, Class C, smooth02610138665 765 ft 38.07 29,123.55 112.13 85,779.45 75.00 57,375.00

5 Foot Standard Manhole - CB 1102633003566 1 Each 2,500.00 2,500.00 1,477.84 1,477.84 4,300.00 4,300.00

Concrete Drainage Structure __A___LINE 1__02633010D67 8 Each 1,500.00 12,000.00 773.13 6,185.04 2,150.00 17,200.00

Concrete Drainage Structure__A___LINE 2 02633011D68 8 Each 1,800.00 14,400.00 839.63 6,717.04 2,000.00 16,000.00
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TO 4__

Concrete Drainage Structure__A__LINE 5 TO 02633012D69 1 Each 2,100.00 2,100.00 951.40 951.40 2,200.00 2,200.00

7__

Concrete Drainage Structure __A__LINE 8 TO 02633013D70 1 Each 2,400.00 2,400.00 1,098.87 1,098.87 2,500.00 2,500.00

10_

Manhole Frame and Grated Cover - GF 102635002571 1 Each 570.00 570.00 410.80 410.80 550.00 550.00

Rectangular Grate And Frame (Bicycle Safe 02635004072 14 Each 556.36 7,789.04 547.14 7,659.96 1,350.00 18,900.00

Grating) - GF 3

Core and Grout03320002*73 3 Each 500.00 1,500.00 800.00 2,400.00 675.00 2,025.00

                                                                                          Subtotal 112,749.10 141,665.24 176,262.00

30 - LANDSCAPING

Geotextiles - Weed Barrier02075004*74 973 sq ft 2.50 2,432.50 0.26 252.98 0.25 243.25

Concrete edging02771011*75 240 ft 14.00 3,360.00 5.43 1,303.20 5.50 1,320.00

Reestablish Pressurized Irrigation System02813001*76 4459 sq yd 10.00 44,590.00 2.96 13,198.64 3.00 13,377.00

Shredded Bark Mulch02911001*77 973 sq ft 2.50 2,432.50 0.83 807.59 0.85 827.05

Wood Fiber Mulch02911001P78 5 1000sqft 25.00 125.00 45.76 228.80 50.00 250.00

Contractor Furnished Topsoil02912001P79 502 sq yd 4.50 2,259.00 2.07 1,039.14 2.10 1,054.20

Broadcast Seed02922004080 5 1000sqft 100.00 500.00 125.84 629.20 125.00 625.00

Turf Sod02922006P81 2386 sq yd 7.00 16,702.00 4.78 11,405.08 4.85 11,572.10

Plant - No. 5 Container02932005P82 45 Each 14.00 630.00 25.92 1,166.40 26.00 1,170.00

Plant - 2 inch Caliper02932008P83 3 Each 250.00 750.00 249.60 748.80 250.00 750.00

Plant - 5 to 6 Foot Height02932013P84 2 Each 250.00 500.00 217.88 435.76 220.00 440.00

Vegetation Establishment Period02936001*85 1 Lump 20,000.00 20,000.00 941.98 941.98 950.00 950.00

Reestablish Stacked Stone Wall (Type I)02940001*86 75 ft 100.00 7,500.00 9.36 702.00 25.00 1,875.00

Reestablish Stacked Stone Wall (Type II)02940002*87 90 ft 200.00 18,000.00 9.36 842.40 25.00 2,250.00

Reestablish Concrete Pavers02940003*88 1680 sq ft 10.00 16,800.00 6.86 11,524.80 7.00 11,760.00

Salvage and Reset Site Furnishings02940004*89 6 Each 150.00 900.00 2,184.00 13,104.00 100.00 600.00

Salvage, Retrofit and Reset Monument Sign02940005*90 2 Each 5,000.00 10,000.00 936.00 1,872.00 2,625.00 5,250.00

                                                                                          Subtotal 147,481.00 60,202.77 54,313.60

40 - SIGNING

Sign Type A-1,  30 inch  X  15 inch02891000P91 4 Each 45.97 183.88 32.65 130.60 33.00 132.00

Sign Type A-1, 12 Inch X 36 Inch02891002892 19 Each 41.33 785.27 31.34 595.46 32.00 608.00

Sign Type A-1,  21 inch  X  15 inch02891003093 20 Each 86.97 1,739.40 22.85 457.00 25.00 500.00

Sign Type A-1,  20 inch  X  15 inch02891003P94 10 Each 86.97 869.70 21.76 217.60 22.00 220.00

Sign Type A-1,  24 inch  X  12 inch02891004095 1 Each 73.57 73.57 20.89 20.89 22.00 22.00

Sign Type A-1,  36 inch  X  12 inch02891004P96 3 Each 45.97 137.91 31.34 94.02 32.00 96.00

Sign Type A-1,  24 inch  X  30 inch02891005097 32 Each 113.66 3,637.12 52.23 1,671.36 53.00 1,696.00
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Sign Type A-1,  24 inch  X  36 inch02891005P98 4 Each 113.66 454.64 62.67 250.68 64.00 256.00

Sign Type A-1,  30 inch  X  30 inch02891006099 6 Each 85.13 510.78 65.28 391.68 66.00 396.00

Sign Type A-1,  36 inch  X  36 inch028910065100 13 Each 245.86 3,196.18 94.02 1,222.26 95.00 1,235.00

Sign Type A-1,  18 inch  X  24 inch02891006P101 10 Each 45.97 459.70 31.34 313.40 32.00 320.00

Sign Type A-2028910075102 42 sq ft 110.88 4,656.96 10.89 457.38 11.00 462.00

Sign Type A-2, 12 inch  X  18 inch028910080103 11 Each 37.49 412.39 17.89 196.79 18.00 198.00

Sign Type A-2,  24 inch  X  30 inch028910105104 6 Each 175.54 1,053.24 52.23 313.38 53.00 318.00

Sign Type A-2,  30 inch  X  30 inch028910115105 4 Each 149.02 596.08 65.28 261.12 66.00 264.00

Sign Type A-2,  36 inch  X  36 inch028910120106 3 Each 228.62 685.86 94.02 282.06 95.00 285.00

Relocate Sign Less Than 20 Square Feet028910285107 4 Each 186.44 745.76 1,651.52 6,606.08 415.00 1,660.00

Slipbase Sign Base With Top Casting SLB-1 028910315108 42 Each 321.98 13,523.16 115.56 4,853.52 320.00 13,440.00

(B3)

Slipbase Sign Base With Top Casting SLB-2 028910320109 6 Each 193.11 1,158.66 115.56 693.36 320.00 1,920.00

(B3)

Sign Post P4028910370110 84 Each 630.85 52,991.40 89.32 7,502.88 90.00 7,560.00

Sign Post P5028910375111 6 Each 280.08 1,680.48 154.46 926.76 156.00 936.00

                                                                                          Subtotal 89,552.14 27,458.28 32,524.00

50 - SIGNALS 4700 S and 5400 S CFI

Traffic Signal System _4700 South02892001P112 1 Lump 150,000.00 150,000.00 109,180.00 109,180.00 98,000.00 98,000.00

Traffic Signal System _5400 South02892002P113 1 Lump 400,000.00 400,000.00 149,350.00 149,350.00 134,000.00 134,000.00

                                                                                          Subtotal 550,000.00 258,530.00 232,000.00

70 - ATMS

Closed Circuit Television (CCTV) Dome13556001P114 2 Each 1,200.00 2,400.00 1,050.60 2,101.20 1,900.00 3,800.00

Fiber Optic Communication System135940010115 1 Lump 215,403.00 215,403.00 140,080.00 140,080.00 126,000.00 126,000.00

                                                                                          Subtotal 217,803.00 142,181.20 129,800.00

180 - TIME AND/OR LANE RENTAL

Contract Time00221000*116 50 Cal d 15,000.00 750,000.00 15,000.00 750,000.00 15,000.00 750,000.00

Lane Rental00222000*117 1 Lump 1.00 1.00 1.00 1.00 20,000.00 20,000.00

                                                                                          Subtotal 750,001.00 750,001.00 770,000.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 750,001

3,869,899.81

4,619,900.81

3,060,441.09

0

3,060,441.09

79.08 %

0

3,668,380.45

94.79 %

3,668,380.45
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10 - ROADWAY Right of Way Acquisition

Equal Opportunity Training00830001U1 900 Hour 10.00 9,000.00 10.00 9,000.00 10.00 9,000.00

Mobilization0128500102 1 Lump 340,000.00 340,000.00 266,492.09 266,492.09 133,025.96 133,025.96

Public Information Services0131500103 1 Lump 50,000.00 50,000.00 3,653.23 3,653.23 15,000.00 15,000.00

Traffic Control0155400054 1 Lump 260,000.00 260,000.00 166,223.50 166,223.50 100,000.00 100,000.00

Maintenance of Traffic01557000*5 1 Lump 100,000.00 100,000.00 80,379.25 80,379.25 100,000.00 100,000.00

Check Dam  (6 Inch Bag - Stone Filled)01571002P6 10 Each 15.00 150.00 36.43 364.30 140.00 1,400.00

Fiber Roll  (9 Inch min. Dia)01571003P7 91 ft 6.00 546.00 1.57 142.87 6.00 546.00

Drop-Inlet Barrier  (6 Inch Bag - Stone Filled)01571006P8 81 ft 4.00 324.00 3.29 266.49 35.50 2,875.50

Dust Control and Watering0157200209 408 1000 gal 16.40 6,691.20 64.77 26,426.16 5.25 2,142.00

Reconstruct Valve Box01892004010 3 Each 516.99 1,550.97 293.49 880.47 600.00 1,800.00

Reconstruct Manhole01892005011 3 Each 1,550.58 4,651.74 425.06 1,275.18 800.00 2,400.00

Granular Borrow02056002012 5942 Ton 15.00 89,130.00 10.48 62,272.16 20.00 118,840.00

Relocate Water Meter02082002013 7 Each 809.30 5,665.10 2,234.02 15,638.14 1,100.00 7,700.00

Remove Manhole02221002514 1 Each 668.11 668.11 797.75 797.75 1,000.00 1,000.00

Remove Catch Basin02221003015 4 Each 441.03 1,764.12 974.31 3,897.24 800.00 3,200.00

Remove Light Bollards02221004P16 38 Each 50.00 1,900.00 76.55 2,908.90 164.00 6,232.00

Remove Tree02221005P17 1 Lump 1,380.56 1,380.56 4,241.48 4,241.48 2,200.00 2,200.00

Remove Fence02221008018 23 ft 0.83 19.09 10.13 232.99 3.00 69.00

Remove Concrete Sidewalk02221011019 2171 sq yd 7.09 15,392.39 2.53 5,492.63 3.00 6,513.00

Remove Concrete Driveway02221011520 114 sq yd 11.66 1,329.24 4.56 519.84 4.00 456.00

Remove Concrete Curb02221012021 2344 ft 0.83 1,945.52 1.59 3,726.96 0.85 1,992.40

Remove Concrete Curb and Gutter02221012522 5109 ft 3.61 18,443.49 1.59 8,123.31 3.50 17,881.50

Remove Raised Island02221014023 537 sq yd 16.97 9,112.89 4.77 2,561.49 8.50 4,564.50

Remove Concrete Pavement02221015024 526 sq yd 4.89 2,572.14 9.58 5,039.08 34.00 17,884.00

Remove Concrete Flatwork02221015P25 17 sq yd 4.89 83.13 19.65 334.05 3.00 51.00

Clearing and Grubbing02231001026 1 Lump 10,000.00 10,000.00 29,162.52 29,162.52 33,000.00 33,000.00

Potholing Utilities02316000*27 10 Each 500.00 5,000.00 113.06 1,130.60 245.00 2,450.00

Roadway Excavation (Plan Quantity)02316002028 13104 cu yd 15.50 203,112.00 8.23 107,845.92 12.00 157,248.00

Untreated Base Course02721001029 3608 Ton 19.13 69,021.04 15.62 56,356.96 45.00 162,360.00

HMA - 1/2 inch02741005030 183 Ton 100.00 18,300.00 136.63 25,003.29 100.00 18,300.00

HMA - 3/4 inch02741006031 2956 Ton 100.00 295,600.00 76.41 225,867.96 75.00 221,700.00

Pavement Marking Thermoplastic (Stop Line, 02765075P32 7385 ft 1.10 8,123.50 5.01 36,998.85 6.00 44,310.00

Crosswalk - 12 Inch)

4 inch Pavement Marking Tape - White02768000533 17532 ft 2.14 37,518.48 2.02 35,414.64 2.25 39,447.00

8 inch Pavement Marking Tape - White02768001034 8652 ft 3.93 34,002.36 3.68 31,839.36 4.50 38,934.00

4 inch Pavement Marking Tape - Yellow02768001535 13185 ft 2.13 28,084.05 2.02 26,633.70 2.25 29,666.25
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Pavement Message (Preformed 02768010P36 333 Each 115.50 38,461.50 108.29 36,060.57 120.00 39,960.00

Thermoplastic)

Concrete Driveway Flared,  6 inch Thick02771000P37 480 sq ft 4.94 2,371.20 2.78 1,334.40 4.50 2,160.00

Concrete Curb Type B502771001P38 7779 ft 17.32 134,732.28 7.34 57,097.86 10.00 77,790.00

Concrete Curb and Gutter Type B102771002P39 5760 ft 16.10 92,736.00 9.61 55,353.60 11.00 63,360.00

Concrete Driveway Flared, 7 inch Thick02771004P40 1932 sq ft 7.31 14,122.92 3.29 6,356.28 4.75 9,177.00

Pedestrian Access Ramp02771005941 11 Each 1,533.60 16,869.60 657.83 7,236.13 850.00 9,350.00

Plowable End Section02771010P42 21 Each 473.63 9,946.23 253.01 5,313.21 825.00 17,325.00

Concrete Sidewalk02776001P43 3790 sq yd 28.95 109,720.50 19.58 74,208.20 20.00 75,800.00

Colored, Patterned Concrete Flatwork 4 inch 02777003*44 7641 sq ft 4.06 31,022.46 5.47 41,796.27 5.85 44,699.85

Thick

Open Graded Surface Course02786001045 2247 Ton 41.22 92,621.34 48.58 109,159.26 115.00 258,405.00

Asphalt Binder PG  64-2802786005046 139 Ton 1,007.21 140,002.19 708.43 98,471.77 0.01 1.39

Retaining Wall02831001*47 1856 sq ft 85.00 157,760.00 42.62 79,102.72 87.00 161,472.00

Remove Sign Less Than 20 Square Feet02891027048 28 Each 120.73 3,380.44 92.66 2,594.48 100.00 2,800.00

Right-of-Way Marker02896002049 5 Each 281.67 1,408.35 131.57 657.85 125.00 625.00

Rotomilling - 1 Inch02961002050 45309 sq yd 0.76 34,434.84 0.85 38,512.65 1.00 45,309.00

3-Inch PVC Conduit13553005P51 415 ft 14.00 5,810.00 1.28 531.20 4.55 1,888.25

4-Inch PVC Conduit13553006P52 416 ft 16.00 6,656.00 1.96 815.36 6.25 2,600.00

6-Inch PVC Conduit13553007P53 1792 ft 18.00 32,256.00 2.86 5,125.12 9.00 16,128.00

6-Inch Fiberglass Conduit (Red Stripe)13553008P54 4374 ft 24.00 104,976.00 6.97 30,486.78 11.00 48,114.00

Power Vault 7' x 12'13553009P55 6 Each 6,200.00 37,200.00 7,884.79 47,308.74 10,000.00 60,000.00

Power Vault 4' x 4'13553010P56 5 Each 950.00 4,750.00 1,799.67 8,998.35 2,900.00 14,500.00

Utilities Boring13553011P57 2049 ft 24.40 49,995.60 9.26 18,973.74 11.00 22,539.00

                                                                                          Subtotal 2,752,314.57 1,972,637.90 2,278,191.60

10 - ROADWAY Drainage

Reconstruct Catch Basin01892001058 1 Each 986.39 986.39 738.79 738.79 1,000.00 1,000.00

Reconstruct Manhole01892005059 1 Each 665.60 665.60 460.48 460.48 700.00 700.00

Remove Manhole02221002560 2 Each 824.59 1,649.18 384.58 769.16 900.00 1,800.00

Remove Catch Basin02221003061 7 Each 414.73 2,903.11 308.67 2,160.69 985.00 6,895.00

Remove Pipe Culvert02221009562 492 ft 11.03 5,426.76 10.98 5,402.16 29.00 14,268.00

18 Inch Culvert, Reinforced Concrete, Class B02610123063 42 ft 67.71 2,843.82 28.44 1,194.48 85.00 3,570.00

24 Inch Culvert, Reinforced Concrete, Class B02610123264 405 ft 63.93 25,891.65 38.05 15,410.25 79.00 31,995.00

18 Inch Irrigation/Storm Drain, Class C, smooth02610138665 765 ft 38.07 29,123.55 28.44 21,756.60 71.00 54,315.00

5 Foot Standard Manhole - CB 1102633003566 1 Each 2,500.00 2,500.00 2,201.20 2,201.20 1,800.00 1,800.00

Concrete Drainage Structure __A___LINE 1__02633010D67 8 Each 1,500.00 12,000.00 1,224.57 9,796.56 2,600.00 20,800.00

Concrete Drainage Structure__A___LINE 2 02633011D68 8 Each 1,800.00 14,400.00 1,295.42 10,363.36 2,700.00 21,600.00
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TO 4__

Concrete Drainage Structure__A__LINE 5 TO 02633012D69 1 Each 2,100.00 2,100.00 1,406.74 1,406.74 2,800.00 2,800.00

7__

Concrete Drainage Structure __A__LINE 8 TO 02633013D70 1 Each 2,400.00 2,400.00 1,553.49 1,553.49 3,000.00 3,000.00

10_

Manhole Frame and Grated Cover - GF 102635002571 1 Each 570.00 570.00 815.57 815.57 245.00 245.00

Rectangular Grate And Frame (Bicycle Safe 02635004072 14 Each 556.36 7,789.04 597.36 8,363.04 600.00 8,400.00

Grating) - GF 3

Core and Grout03320002*73 3 Each 500.00 1,500.00 910.84 2,732.52 750.00 2,250.00

                                                                                          Subtotal 112,749.10 85,125.09 175,438.00

30 - LANDSCAPING

Geotextiles - Weed Barrier02075004*74 973 sq ft 2.50 2,432.50 0.25 243.25 2.00 1,946.00

Concrete edging02771011*75 240 ft 14.00 3,360.00 15.18 3,643.20 10.00 2,400.00

Reestablish Pressurized Irrigation System02813001*76 4459 sq yd 10.00 44,590.00 3.64 16,230.76 6.00 26,754.00

Shredded Bark Mulch02911001*77 973 sq ft 2.50 2,432.50 0.81 788.13 3.60 3,502.80

Wood Fiber Mulch02911001P78 5 1000sqft 25.00 125.00 101.20 506.00 280.00 1,400.00

Contractor Furnished Topsoil02912001P79 502 sq yd 4.50 2,259.00 18.22 9,146.44 6.00 3,012.00

Broadcast Seed02922004080 5 1000sqft 100.00 500.00 101.20 506.00 240.00 1,200.00

Turf Sod02922006P81 2386 sq yd 7.00 16,702.00 4.55 10,856.30 8.10 19,326.60

Plant - No. 5 Container02932005P82 45 Each 14.00 630.00 28.34 1,275.30 80.00 3,600.00

Plant - 2 inch Caliper02932008P83 3 Each 250.00 750.00 207.47 622.41 310.00 930.00

Plant - 5 to 6 Foot Height02932013P84 2 Each 250.00 500.00 207.47 414.94 420.00 840.00

Vegetation Establishment Period02936001*85 1 Lump 20,000.00 20,000.00 2,024.09 2,024.09 2,700.00 2,700.00

Reestablish Stacked Stone Wall (Type I)02940001*86 75 ft 100.00 7,500.00 125.11 9,383.25 450.00 33,750.00

Reestablish Stacked Stone Wall (Type II)02940002*87 90 ft 200.00 18,000.00 338.97 30,507.30 345.00 31,050.00

Reestablish Concrete Pavers02940003*88 1680 sq ft 10.00 16,800.00 6.65 11,172.00 11.00 18,480.00

Salvage and Reset Site Furnishings02940004*89 6 Each 150.00 900.00 237.76 1,426.56 270.00 1,620.00

Salvage, Retrofit and Reset Monument Sign02940005*90 2 Each 5,000.00 10,000.00 982.36 1,964.72 14,500.00 29,000.00

                                                                                          Subtotal 147,481.00 100,710.65 181,511.40

40 - SIGNING

Sign Type A-1,  30 inch  X  15 inch02891000P91 4 Each 45.97 183.88 31.77 127.08 34.00 136.00

Sign Type A-1, 12 Inch X 36 Inch02891002892 19 Each 41.33 785.27 30.49 579.31 30.00 570.00

Sign Type A-1,  21 inch  X  15 inch02891003093 20 Each 86.97 1,739.40 22.23 444.60 24.00 480.00

Sign Type A-1,  20 inch  X  15 inch02891003P94 10 Each 86.97 869.70 21.17 211.70 22.00 220.00

Sign Type A-1,  24 inch  X  12 inch02891004095 1 Each 73.57 73.57 20.33 20.33 22.00 22.00

Sign Type A-1,  36 inch  X  12 inch02891004P96 3 Each 45.97 137.91 30.49 91.47 30.00 90.00

Sign Type A-1,  24 inch  X  30 inch02891005097 32 Each 113.66 3,637.12 50.82 1,626.24 50.00 1,600.00
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Sign Type A-1,  24 inch  X  36 inch02891005P98 4 Each 113.66 454.64 61.01 244.04 60.00 240.00

Sign Type A-1,  30 inch  X  30 inch02891006099 6 Each 85.13 510.78 63.53 381.18 68.00 408.00

Sign Type A-1,  36 inch  X  36 inch028910065100 13 Each 245.86 3,196.18 91.49 1,189.37 95.00 1,235.00

Sign Type A-1,  18 inch  X  24 inch02891006P101 10 Each 45.97 459.70 30.49 304.90 30.00 300.00

Sign Type A-2028910075102 42 sq ft 110.88 4,656.96 10.60 445.20 11.00 462.00

Sign Type A-2, 12 inch  X  18 inch028910080103 11 Each 37.49 412.39 17.41 191.51 18.00 198.00

Sign Type A-2,  24 inch  X  30 inch028910105104 6 Each 175.54 1,053.24 50.82 304.92 50.00 300.00

Sign Type A-2,  30 inch  X  30 inch028910115105 4 Each 149.02 596.08 63.53 254.12 68.00 272.00

Sign Type A-2,  36 inch  X  36 inch028910120106 3 Each 228.62 685.86 91.49 274.47 95.00 285.00

Relocate Sign Less Than 20 Square Feet028910285107 4 Each 186.44 745.76 401.78 1,607.12 425.00 1,700.00

Slipbase Sign Base With Top Casting SLB-1 028910315108 42 Each 321.98 13,523.16 304.75 12,799.50 300.00 12,600.00

(B3)

Slipbase Sign Base With Top Casting SLB-2 028910320109 6 Each 193.11 1,158.66 304.75 1,828.50 300.00 1,800.00

(B3)

Sign Post P4028910370110 84 Each 630.85 52,991.40 86.91 7,300.44 90.00 7,560.00

Sign Post P5028910375111 6 Each 280.08 1,680.48 150.31 901.86 970.00 5,820.00

                                                                                          Subtotal 89,552.14 31,127.86 36,298.00

50 - SIGNALS 4700 S and 5400 S CFI

Traffic Signal System _4700 South02892001P112 1 Lump 150,000.00 150,000.00 119,402.23 119,402.23 95,000.00 95,000.00

Traffic Signal System _5400 South02892002P113 1 Lump 400,000.00 400,000.00 216,075.30 216,075.30 140,000.00 140,000.00

                                                                                          Subtotal 550,000.00 335,477.53 235,000.00

70 - ATMS

Closed Circuit Television (CCTV) Dome13556001P114 2 Each 1,200.00 2,400.00 470.07 940.14 1,000.00 2,000.00

Fiber Optic Communication System135940010115 1 Lump 215,403.00 215,403.00 138,690.02 138,690.02 125,000.00 125,000.00

                                                                                          Subtotal 217,803.00 139,630.16 127,000.00

180 - TIME AND/OR LANE RENTAL

Contract Time00221000*116 50 Cal d 15,000.00 750,000.00 15,000.00 750,000.00 15,000.00 750,000.00

Lane Rental00222000*117 1 Lump 1.00 1.00 1.00 1.00 1.00 1.00

                                                                                          Subtotal 750,001.00 750,001.00 750,001.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 750,001

3,869,899.81

4,619,900.81

3,414,710.19

0

3,414,710.19

88.24 %

0

3,783,440.00

97.77 %

3,783,440.00
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10 - ROADWAY Right of Way Acquisition

Equal Opportunity Training00830001U1 900 Hour 10.00 9,000.00 10.00 9,000.00

Mobilization0128500102 1 Lump 340,000.00 340,000.00 199,130.00 199,130.00

Public Information Services0131500103 1 Lump 50,000.00 50,000.00 25,650.00 25,650.00

Traffic Control0155400054 1 Lump 260,000.00 260,000.00 107,540.00 107,540.00

Maintenance of Traffic01557000*5 1 Lump 100,000.00 100,000.00 89,240.00 89,240.00

Check Dam  (6 Inch Bag - Stone Filled)01571002P6 10 Each 15.00 150.00 190.00 1,900.00

Fiber Roll  (9 Inch min. Dia)01571003P7 91 ft 6.00 546.00 6.60 600.60

Drop-Inlet Barrier  (6 Inch Bag - Stone Filled)01571006P8 81 ft 4.00 324.00 6.95 562.95

Dust Control and Watering0157200209 408 1000 gal 16.40 6,691.20 21.95 8,955.60

Reconstruct Valve Box01892004010 3 Each 516.99 1,550.97 490.00 1,470.00

Reconstruct Manhole01892005011 3 Each 1,550.58 4,651.74 580.00 1,740.00

Granular Borrow02056002012 5942 Ton 15.00 89,130.00 20.40 121,216.80

Relocate Water Meter02082002013 7 Each 809.30 5,665.10 390.00 2,730.00

Remove Manhole02221002514 1 Each 668.11 668.11 380.00 380.00

Remove Catch Basin02221003015 4 Each 441.03 1,764.12 380.00 1,520.00

Remove Light Bollards02221004P16 38 Each 50.00 1,900.00 56.55 2,148.90

Remove Tree02221005P17 1 Lump 1,380.56 1,380.56 540.00 540.00

Remove Fence02221008018 23 ft 0.83 19.09 5.80 133.40

Remove Concrete Sidewalk02221011019 2171 sq yd 7.09 15,392.39 5.25 11,397.75

Remove Concrete Driveway02221011520 114 sq yd 11.66 1,329.24 20.40 2,325.60

Remove Concrete Curb02221012021 2344 ft 0.83 1,945.52 1.95 4,570.80

Remove Concrete Curb and Gutter02221012522 5109 ft 3.61 18,443.49 2.55 13,027.95

Remove Raised Island02221014023 537 sq yd 16.97 9,112.89 16.90 9,075.30

Remove Concrete Pavement02221015024 526 sq yd 4.89 2,572.14 13.00 6,838.00

Remove Concrete Flatwork02221015P25 17 sq yd 4.89 83.13 18.85 320.45

Clearing and Grubbing02231001026 1 Lump 10,000.00 10,000.00 16,400.00 16,400.00

Potholing Utilities02316000*27 10 Each 500.00 5,000.00 370.00 3,700.00

Roadway Excavation (Plan Quantity)02316002028 13104 cu yd 15.50 203,112.00 12.20 159,868.80

Untreated Base Course02721001029 3608 Ton 19.13 69,021.04 20.35 73,422.80

HMA - 1/2 inch02741005030 183 Ton 100.00 18,300.00 93.45 17,101.35

HMA - 3/4 inch02741006031 2956 Ton 100.00 295,600.00 75.50 223,178.00

Pavement Marking Thermoplastic (Stop Line, 02765075P32 7385 ft 1.10 8,123.50 7.30 53,910.50

Crosswalk - 12 Inch)

4 inch Pavement Marking Tape - White02768000533 17532 ft 2.14 37,518.48 3.35 58,732.20

8 inch Pavement Marking Tape - White02768001034 8652 ft 3.93 34,002.36 6.65 57,535.80

4 inch Pavement Marking Tape - Yellow02768001535 13185 ft 2.13 28,084.05 3.35 44,169.75
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Pavement Message (Preformed 02768010P36 333 Each 115.50 38,461.50 140.00 46,620.00

Thermoplastic)

Concrete Driveway Flared,  6 inch Thick02771000P37 480 sq ft 4.94 2,371.20 4.80 2,304.00

Concrete Curb Type B502771001P38 7779 ft 17.32 134,732.28 7.55 58,731.45

Concrete Curb and Gutter Type B102771002P39 5760 ft 16.10 92,736.00 13.45 77,472.00

Concrete Driveway Flared, 7 inch Thick02771004P40 1932 sq ft 7.31 14,122.92 5.15 9,949.80

Pedestrian Access Ramp02771005941 11 Each 1,533.60 16,869.60 1,010.00 11,110.00

Plowable End Section02771010P42 21 Each 473.63 9,946.23 530.00 11,130.00

Concrete Sidewalk02776001P43 3790 sq yd 28.95 109,720.50 22.55 85,464.50

Colored, Patterned Concrete Flatwork 4 inch 02777003*44 7641 sq ft 4.06 31,022.46 4.75 36,294.75

Thick

Open Graded Surface Course02786001045 2247 Ton 41.22 92,621.34 95.85 215,374.95

Asphalt Binder PG  64-2802786005046 139 Ton 1,007.21 140,002.19 1.20 166.80

Retaining Wall02831001*47 1856 sq ft 85.00 157,760.00 49.00 90,944.00

Remove Sign Less Than 20 Square Feet02891027048 28 Each 120.73 3,380.44 46.00 1,288.00

Right-of-Way Marker02896002049 5 Each 281.67 1,408.35 600.00 3,000.00

Rotomilling - 1 Inch02961002050 45309 sq yd 0.76 34,434.84 0.70 31,716.30

3-Inch PVC Conduit13553005P51 415 ft 14.00 5,810.00 6.25 2,593.75

4-Inch PVC Conduit13553006P52 416 ft 16.00 6,656.00 8.55 3,556.80

6-Inch PVC Conduit13553007P53 1792 ft 18.00 32,256.00 12.20 21,862.40

6-Inch Fiberglass Conduit (Red Stripe)13553008P54 4374 ft 24.00 104,976.00 14.75 64,516.50

Power Vault 7' x 12'13553009P55 6 Each 6,200.00 37,200.00 12,700.00 76,200.00

Power Vault 4' x 4'13553010P56 5 Each 950.00 4,750.00 3,990.00 19,950.00

Utilities Boring13553011P57 2049 ft 24.40 49,995.60 13.90 28,481.10

                                                                                          Subtotal 2,752,314.57 2,228,760.40

10 - ROADWAY Drainage

Reconstruct Catch Basin01892001058 1 Each 986.39 986.39 590.00 590.00

Reconstruct Manhole01892005059 1 Each 665.60 665.60 850.00 850.00

Remove Manhole02221002560 2 Each 824.59 1,649.18 440.00 880.00

Remove Catch Basin02221003061 7 Each 414.73 2,903.11 380.00 2,660.00

Remove Pipe Culvert02221009562 492 ft 11.03 5,426.76 6.10 3,001.20

18 Inch Culvert, Reinforced Concrete, Class B02610123063 42 ft 67.71 2,843.82 68.25 2,866.50

24 Inch Culvert, Reinforced Concrete, Class B02610123264 405 ft 63.93 25,891.65 76.80 31,104.00

18 Inch Irrigation/Storm Drain, Class C, smooth02610138665 765 ft 38.07 29,123.55 65.85 50,375.25

5 Foot Standard Manhole - CB 1102633003566 1 Each 2,500.00 2,500.00 2,990.00 2,990.00

Concrete Drainage Structure __A___LINE 1__02633010D67 8 Each 1,500.00 12,000.00 2,050.00 16,400.00

Concrete Drainage Structure__A___LINE 2 02633011D68 8 Each 1,800.00 14,400.00 2,180.00 17,440.00
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TO 4__

Concrete Drainage Structure__A__LINE 5 TO 02633012D69 1 Each 2,100.00 2,100.00 2,520.00 2,520.00

7__

Concrete Drainage Structure __A__LINE 8 TO 02633013D70 1 Each 2,400.00 2,400.00 2,790.00 2,790.00

10_

Manhole Frame and Grated Cover - GF 102635002571 1 Each 570.00 570.00 330.00 330.00

Rectangular Grate And Frame (Bicycle Safe 02635004072 14 Each 556.36 7,789.04 340.00 4,760.00

Grating) - GF 3

Core and Grout03320002*73 3 Each 500.00 1,500.00 900.00 2,700.00

                                                                                          Subtotal 112,749.10 142,256.95

30 - LANDSCAPING

Geotextiles - Weed Barrier02075004*74 973 sq ft 2.50 2,432.50 0.30 291.90

Concrete edging02771011*75 240 ft 14.00 3,360.00 9.60 2,304.00

Reestablish Pressurized Irrigation System02813001*76 4459 sq yd 10.00 44,590.00 3.45 15,383.55

Shredded Bark Mulch02911001*77 973 sq ft 2.50 2,432.50 0.95 924.35

Wood Fiber Mulch02911001P78 5 1000sqft 25.00 125.00 52.70 263.50

Contractor Furnished Topsoil02912001P79 502 sq yd 4.50 2,259.00 2.40 1,204.80

Broadcast Seed02922004080 5 1000sqft 100.00 500.00 140.00 700.00

Turf Sod02922006P81 2386 sq yd 7.00 16,702.00 5.50 13,123.00

Plant - No. 5 Container02932005P82 45 Each 14.00 630.00 29.85 1,343.25

Plant - 2 inch Caliper02932008P83 3 Each 250.00 750.00 290.00 870.00

Plant - 5 to 6 Foot Height02932013P84 2 Each 250.00 500.00 250.00 500.00

Vegetation Establishment Period02936001*85 1 Lump 20,000.00 20,000.00 1,090.00 1,090.00

Reestablish Stacked Stone Wall (Type I)02940001*86 75 ft 100.00 7,500.00 110.00 8,250.00

Reestablish Stacked Stone Wall (Type II)02940002*87 90 ft 200.00 18,000.00 180.00 16,200.00

Reestablish Concrete Pavers02940003*88 1680 sq ft 10.00 16,800.00 7.90 13,272.00

Salvage and Reset Site Furnishings02940004*89 6 Each 150.00 900.00 160.00 960.00

Salvage, Retrofit and Reset Monument Sign02940005*90 2 Each 5,000.00 10,000.00 3,590.00 7,180.00

                                                                                          Subtotal 147,481.00 83,860.35

40 - SIGNING

Sign Type A-1,  30 inch  X  15 inch02891000P91 4 Each 45.97 183.88 37.60 150.40

Sign Type A-1, 12 Inch X 36 Inch02891002892 19 Each 41.33 785.27 36.10 685.90

Sign Type A-1,  21 inch  X  15 inch02891003093 20 Each 86.97 1,739.40 26.35 527.00

Sign Type A-1,  20 inch  X  15 inch02891003P94 10 Each 86.97 869.70 25.05 250.50

Sign Type A-1,  24 inch  X  12 inch02891004095 1 Each 73.57 73.57 24.10 24.10

Sign Type A-1,  36 inch  X  12 inch02891004P96 3 Each 45.97 137.91 36.10 108.30

Sign Type A-1,  24 inch  X  30 inch02891005097 32 Each 113.66 3,637.12 60.15 1,924.80



DescriptionItem No.No. Qty Unit

Project No: CM-0068(38)52
Project Name: SR-68; Redwood Rd 4700 S., & 5400  S. Taylorsville
Desc of Construction: INTERSECTION IMPROVEMENTS
Estimate Completion date on or before 
County: SALT LAKE (35)

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Unit Price Amount

Bidder:

ACME CONSTRUCTION INC
9524 FEULNER PARK RD
WEST JORDAN,UT 84081

Unit Price Amount
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Unit Price Amount

Sign Type A-1,  24 inch  X  36 inch02891005P98 4 Each 113.66 454.64 72.20 288.80

Sign Type A-1,  30 inch  X  30 inch02891006099 6 Each 85.13 510.78 75.20 451.20

Sign Type A-1,  36 inch  X  36 inch028910065100 13 Each 245.86 3,196.18 110.00 1,430.00

Sign Type A-1,  18 inch  X  24 inch02891006P101 10 Each 45.97 459.70 36.10 361.00

Sign Type A-2028910075102 42 sq ft 110.88 4,656.96 12.55 527.10

Sign Type A-2, 12 inch  X  18 inch028910080103 11 Each 37.49 412.39 20.60 226.60

Sign Type A-2,  24 inch  X  30 inch028910105104 6 Each 175.54 1,053.24 60.15 360.90

Sign Type A-2,  30 inch  X  30 inch028910115105 4 Each 149.02 596.08 75.20 300.80

Sign Type A-2,  36 inch  X  36 inch028910120106 3 Each 228.62 685.86 110.00 330.00

Relocate Sign Less Than 20 Square Feet028910285107 4 Each 186.44 745.76 480.00 1,920.00

Slipbase Sign Base With Top Casting SLB-1 028910315108 42 Each 321.98 13,523.16 360.00 15,120.00

(B3)

Slipbase Sign Base With Top Casting SLB-2 028910320109 6 Each 193.11 1,158.66 360.00 2,160.00

(B3)

Sign Post P4028910370110 84 Each 630.85 52,991.40 100.00 8,400.00

Sign Post P5028910375111 6 Each 280.08 1,680.48 180.00 1,080.00

                                                                                          Subtotal 89,552.14 36,627.40

50 - SIGNALS 4700 S and 5400 S CFI

Traffic Signal System _4700 South02892001P112 1 Lump 150,000.00 150,000.00 127,010.00 127,010.00

Traffic Signal System _5400 South02892002P113 1 Lump 400,000.00 400,000.00 173,740.00 173,740.00

                                                                                          Subtotal 550,000.00 300,750.00

70 - ATMS

Closed Circuit Television (CCTV) Dome13556001P114 2 Each 1,200.00 2,400.00 1,220.00 2,440.00

Fiber Optic Communication System135940010115 1 Lump 215,403.00 215,403.00 162,960.00 162,960.00

                                                                                          Subtotal 217,803.00 165,400.00

180 - TIME AND/OR LANE RENTAL

Contract Time00221000*116 50 Cal d 15,000.00 750,000.00 15,000.00 750,000.00

Lane Rental00222000*117 1 Lump 1.00 1.00 1.00 1.00

                                                                                          Subtotal 750,001.00 750,001.00

Percent of Engineer's Estimate:

A+Innovative Contracting(Bid Amount for Award Considerations):

A(Contract Amount):

Innovative Contracting: 750,001

3,869,899.81

4,619,900.81

3,707,656.10

0

3,707,656.10

95.81 %


